



ARIAS SOCIETY

Assam Rural Infrastructure and Agricultural Services Society
(An Autonomous Body of the Govt. of Assam)

Agriculture Complex, Khanapara, G.S. Road, Guwahati-781022 (Assam, India)
Tel: +91 361-2332004, email: spd@arias.in, website: www.arias.in

No. ARIAS-13012/1/2024-APART-ARIAS

Dated Guwahati the 26 February, 2024

CORRIGENDUM-1

To the Request for Proposal (RFP) Document No. ARIAS-13012/1/2024-APART-ARIAS (I/398910/2024), dated 10 January 2024.

With reference to the RFP Document relating to "Hiring of Consulting Services for "Installation of Enterprise Resource Planning (ERP) System in ASWC under APART", the following Amendments are hereby issued:

Section	Clause	Page No	Original Provision	Amendment-1																																													
Section 2. Instructions to Consultants	17.7 and 17.9	16 of 53	The Proposals must be submitted no later than: Date: 9 February 2024 ; Time: 2.00 PM	The Proposals must be submitted no later than: Date: 11 March 2024 ; Time: 2.00 PM																																													
Section 2. Instructions to Consultants	19.1	16 of 48	The opening shall take place at: "same as the Proposal submission address" Date: 9 February 2024 ; Time: 2.30 PM	The opening shall take place at: "same as the Proposal submission address" Date: 11 March 2024 ; Time: 2.30 PM																																													
Section 2. Instructions to Consultants	12.1	16 of 48	Proposals must remain valid for 120 calendar days after the proposal submission deadline i.e., until: 8 June 2024 .	Proposals must remain valid for 120 calendar days after the proposal submission deadline i.e., until: 09 July, 2024																																													
Section 7. Terms of Reference		43 of 53	<table border="1"> <thead> <tr> <th>Key Milestone</th> <th>Timeline</th> </tr> </thead> <tbody> <tr> <td>Study, preparation of SRS and Design Documents</td> <td>T + 1.5 months</td> </tr> <tr> <td>Solution Development/Configuration & Customization</td> <td>T + 4 months</td> </tr> <tr> <td>Data Digitization, Data quality review & Testing</td> <td>T + 6 months</td> </tr> <tr> <td>Testing</td> <td>T + 8 months</td> </tr> <tr> <td>UAT</td> <td>T + 8 months</td> </tr> <tr> <td>Audit</td> <td>T + 8 months</td> </tr> <tr> <td>Pilot Rollout</td> <td>T + 9 months</td> </tr> <tr> <td>Annual Maintenance</td> <td>T + 5 years*</td> </tr> </tbody> </table>	Key Milestone	Timeline	Study, preparation of SRS and Design Documents	T + 1.5 months	Solution Development/Configuration & Customization	T + 4 months	Data Digitization, Data quality review & Testing	T + 6 months	Testing	T + 8 months	UAT	T + 8 months	Audit	T + 8 months	Pilot Rollout	T + 9 months	Annual Maintenance	T + 5 years*	<table border="1"> <thead> <tr> <th>Key Milestone</th> <th>Timeline</th> <th>Payment Terms</th> </tr> </thead> <tbody> <tr> <td>Study, preparation of SRS and Design Documents</td> <td>T + 1.5 months</td> <td>10 %</td> </tr> <tr> <td>Solution Development/Configuration & Customization</td> <td>T + 4 months</td> <td>15 %</td> </tr> <tr> <td>Data Digitization, Data quality review & Testing</td> <td>T + 6 months</td> <td>5 %</td> </tr> <tr> <td>Testing</td> <td>T + 8 months</td> <td>5 %</td> </tr> <tr> <td>UAT</td> <td>T + 8 months</td> <td>5 %</td> </tr> <tr> <td>Audit</td> <td>T + 8 months</td> <td>10 %</td> </tr> <tr> <td>Pilot Rollout</td> <td>T + 9 months</td> <td>25 %</td> </tr> <tr> <td>Successful execution for 6 months</td> <td>After pilot rollout</td> <td>25 %</td> </tr> </tbody> </table>	Key Milestone	Timeline	Payment Terms	Study, preparation of SRS and Design Documents	T + 1.5 months	10 %	Solution Development/Configuration & Customization	T + 4 months	15 %	Data Digitization, Data quality review & Testing	T + 6 months	5 %	Testing	T + 8 months	5 %	UAT	T + 8 months	5 %	Audit	T + 8 months	10 %	Pilot Rollout	T + 9 months	25 %	Successful execution for 6 months	After pilot rollout	25 %
Key Milestone	Timeline																																																
Study, preparation of SRS and Design Documents	T + 1.5 months																																																
Solution Development/Configuration & Customization	T + 4 months																																																
Data Digitization, Data quality review & Testing	T + 6 months																																																
Testing	T + 8 months																																																
UAT	T + 8 months																																																
Audit	T + 8 months																																																
Pilot Rollout	T + 9 months																																																
Annual Maintenance	T + 5 years*																																																
Key Milestone	Timeline	Payment Terms																																															
Study, preparation of SRS and Design Documents	T + 1.5 months	10 %																																															
Solution Development/Configuration & Customization	T + 4 months	15 %																																															
Data Digitization, Data quality review & Testing	T + 6 months	5 %																																															
Testing	T + 8 months	5 %																																															
UAT	T + 8 months	5 %																																															
Audit	T + 8 months	10 %																																															
Pilot Rollout	T + 9 months	25 %																																															
Successful execution for 6 months	After pilot rollout	25 %																																															
Part A: Mandatory Criteria: Sl. No. 1	21.1	17 of 53	The Consultant should be a company registered in India under the Companies Act, 1956 or later with a registered office and operations in India. T	The Consultant shall be a company/firm should be operational & registered in India as per the applicable Act for at least last five financial years as																																													

			he company should be operational in India for at least last five financial years as of 31st March 2023	of 31st March 2023
Section 7: Terms of Reference & scope of work (i ii) IT infrastructure setup		39 of 53 & 42 of 53	The WMS will be hosted centrally in a secure cloud data center with all the users logging online. The data center shall have disaster recovery and Business continuity plan. The servers should have load balancer as well as security features such as firewall, IPS, SSL, Anti malware, encryption etc. to meet the service levels defined in this RFP.	1. Solution shall be hosted in cloud/ server (as specified by the Solution Provider) 2. Cost of cloud/ server will be responsibility of Client 3. DR is necessary & will be the responsibility of Client. The Consulting firm must configure, commission, and maintain the required IT infrastructure on a cloud service provider onboarded by ASWC

(Virendra Mittal, IAS)
State Project Director, ARIAS Society

–
Copy for information and needful by email to:

1. All concerned officials of the ARIAS Society .
2. The copy of the **CORRIGENDUM-1** to be uploaded in the ARIAS website.
3. Service Provider Agency: (a) GT: saurabhjyoti.ray@in.gt.com; ahshan.khan@in.gt.com; (b) Origin infosolutions: sankar@origininfosolutions.com; (c) Indigi Consulting & Solutions Pvt. Ltd: madhurjya@indigiconsulting.com (d) XtraNet Technologies Pvt Ltd: yogendra.chandrawat@xtranetindia.com; (e) Rhythm Services: ceorhythm@gmail.com; (f) Arya.ag: tushar.bajaj@arya.ag; (g) Tattva Foundation: dharmendra@tattvafoundation.org; (h) Mazars Advisory LLP: ranjeet.mourya@mazars.co.in; (i) PwC: mayur.kataruka@pwc.com; (j) Globus IT India: ksingh@globusitindia.com (k) NCML: Abhishek.misr@ncml.com; (l) WEEXCEL: shifa@weexcel.in; (m) EY: Aprajay.Minocha@gds.ey.com